TREE PROTECTION NOTES:

1. During the works barriers and ground protection to BS 5837: 2012 Section 6.2 are to be provided to the root protection zones (RPZs) of all
existing trees. No vehicles, heavy machinery, spoil heaps or storage of materials within RPZs. Refer to JCLA's tree plans for more information.

2. All digging/ demolitions within RPZs to be undertaken by hand. Following excavation, the contractor shall confirm depths of existing roots to
Architect prior to undertaking further works. No cutting of roots above 25mm without prior agreement with Architect & Arboriculturalist.

3. Contractor's method for undertaking works within RPZs to be approved by Architect & Arboriculturalist.

SITE SET-UP NOTES:

1. Service connections to Contractor's site hut & welfare provisions is the responsibility of the Contractor.
2. Contractor to provide final site layout for approval prior to comencement of the works.
\ | 3. Contractor to maintain Protheroe House fire exit and bin store access throughout work.
\ 4. Contractor to have strategy in place for emergency vehicle access across site.
5. Deliveries to and from site will not be permitted between 0830- 0915 and 1430- 1530 to avoid pick up and drop off at the adjacent Holy
\ Trinity C of E primary school.

6. All temporary walkways shall be a minimum of 1.5m (2.0m desirable) wide and shall be as direct as possible, suitably drained and have a
bound or paved surface

— 7. Works areas are to be fenced securely using HERAS fencing for the duration of the works.

8. Access for emergency services to be maintained at all times.

9. Access for refuse collections to Protheroe House and 8-32 Chesnut Road to be maintained at all times.

10.Contractor’s attention is drawn to Appendix 1/7, 1/9, 1/13 and 1/17 of the Specification for full details of constraints.

SETTING OUT & GENERAL CONSTRUCTION NOTES:

= | il \——l l—] 1. Drawing to read in conjunction with A&S's details, schedules & specification, Civil Engineer's Information & Landscape Architect's
D D { Information.
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! Phase 1 east end of the site from the junction of Chesnut Road/Hamilton Close to the pedestrian
Working Hours access for 8-20 Chesnut Road
Permitted daytime working hours for the contract will be:
Monday - Friday 0800 to 1800 Phase 2 west end of the site
Saturday 0800 to 1300 .
Sunday Not permitted {7 Phase 3 Planting works: Refer to JCLA soft landascpe information
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