



## Streetspaces Bid 2d – Additional Pavement Widening

### **Project Name**

Highgate High Street N6 Pavement Widening

### **Location (inc. coordinates)**

Highgate High Street N6: - Eastings: 528530 Northings: 187375

### **Project ID**

LBH\_LSP\_005\_APW

### **Amount of funding requested**

#### **Design and PM Fees**

£16,935

#### **Implementation Costs**

£97,376

#### **Monitoring**

£0

#### **Borough funding contribution (if applicable)**

£0

#### **TOTAL FUNDING REQUIRED**

£114,311

### **Type of intervention**

#### **Strategic Cycle Route**

No

#### **Low traffic neighbourhoods**

No

### **Space at town centres**

Yes

#### **Description:**

Government guidance on social distancing remains in place. The Covid-19 pandemic has changed the way our high streets are operating. Retailers are rightly adhering to the social distancing guidelines but this is leading to long queues outside shops, which are reducing pavement space and creating 'pavement pinch-points'.

Haringey's Operations Service have identified several busy high streets/shopping parades that would benefit from long term pavement widening works to increase pedestrian capacity, improve pedestrian accessibility and road safety. Creating a space that is more flexible to meet the needs of the businesses.

In order to enable Londoners to make sustainable local journeys and reduce their need to use public transport and the private car we need to make Haringey's town centres and high streets safe and attractive places to shop.

Highgate High Street benefits from a Tesco local food store, various other shops, cafes, restaurants and a secondary school. The surrounding area is predominately residential. It should be noted that the most narrowest footways in Haringey are along Highgate High Street. It is very difficult to follow social distancing guidelines along Highgate High Street. A recent site visit indicated that pedestrians were walking in the carriageway to avoid the queue outside the Tesco store which is dangerous, as they could have been struck by a vehicle.

It is hoped that the proposed pavement widening works, coupled with relocating/removing street furniture will support the city's economy by enabling social distancing more easily making it easier for people to visit shops and businesses more safely.

#### **Is this an existing scheme and/or previously funded by TfL?**

No

#### **High level programme information**

##### **Construction Start Date**

June 2020

##### **Construction end date**

September 2020

##### **Impacts to traffic signals (as per Figure 1)**

None

### **Impacts to bus assets or operations**

#### **Bus routes affected**

143, 210

#### **Bus journey time impacts**

None

#### **Bus stops affected**

C

#### **Benefits to bus assets or operations**

None - business requirements accommodated within the design

#### **Impact on freight (servicing and delivery)**

None - business requirements accommodated within the design

### **Connections to strategic cycle routes**

#### **Boroughs Connected to**

n/a

#### **Routes connected to**

LCN7

#### **Impacts on protected groups**

Widening the footways will provide positive impacts for those with limited mobility and those using pushchairs etc. All measures will be designed to ensure that they do not negatively impact on those with limited mobility and visual impairments.

#### **Consideration on crime reduction**

Additional walking and activity increase natural surveillance thereby positively contributing to crime reduction

### **Plans**

Highgate High Street (Highgate Ward)



NOTES:  
 1. All dimensions are in metres unless otherwise stated  
 2. All levels are in metres unless otherwise stated

Plan No.	Date	Description	By

PTA  
 SOCIAL DISTANCING MEASURES  
 HIGHGATE HIGH STREET N6  
 GENERAL ARRANGEMENTS  
 LONDON BOROUGH OF HARINGEY

**PLACE AND SUSTAINABILITY**  
 Place-Plan House  
 1st Floor South, 225  
 High Road, L22 4PC

**Haringey**  
 LONDON

Prepared by: D.M.  
 Checked by: A.H.  
 Date: 1 Feb 2020  
 Scale: 1:1000  
 Drawing No: PS-20-05-04  
 Rev: A