TREE PROTECTION NOTES:

1. During the works barriers and ground protection to BS 5837: 2012 Section 6.2 are to be provided to the root
protection zones (RPZs) of all existing trees. No vehicles, heavy machinery, spoil heaps or storage of materials
within RPZs. Refer to JCLA's tree plans for more information.

2. All digging/ demolitions within RPZs to be undertaken by hand. Following excavation, the contractor shall

confirm depths of existing roots to Architect prior to undertaking further works. No cutting of roots above
25mm without prior agreement with Architect & Arboriculturalist.

3. Contractor's method for undertaking works within RPZs to be approved by Architect & Arboriculturalist.

SITE SET-UP NOTES:

1. Service connections to Contractor's site hut & welfare provisions is the responsibility of the Contractor.
2.Contractor to provide final site layout for approval prior to comencement of the works.
3. Contractor to maintain Protheroe House fire exit and bin store access throughout work.

4. Contractor to have strategy in place for emergency vehicle access across site.

SETTING OUT & GENERAL CONSTRUCTION NOTES:

1. Drawing to read in conjunction with A&S's details, schedules & specification, Civil Engineer's Information &
Landscape Architect's Information.

2. Contractor to confirm precise levels & locations of manholes infront of Protheroe House prior to setting out.

3. Existing levels based on GPS satelite datum. Contractor to cross reference existing levels against all datums
used for setting out new levels.

4. Refer to Manhole & drainage cover schedule for new manhole covers and adjustments to manhole cover
levels.
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